ADDENDUM 02 ISSUED 1-26-2021

This Addendum is hereby made a part of the Contract Documents on the subject work as though originally included therein. The following clarifications, amendments, additions, deletions and/or modifications to the Specifications and Drawings change the original documents only in the manner and the extent stated.

PART I - PERTAINING TO THE DRAWINGS

N/A

PART II - PERTAINING TO PROJECT MANUAL

IIA. 00 0010 - Table of Contents

1. Added revision date to Section 00 2100 SPECIFIC CONSTRUCTION DATE SCHEDULE of 1-26-2021.

IIB. Section 00 2100 SPECIFIC CONSTRUCTION DATE SCHEDULE

1. Delete this section in its entirety and replace with the attached Section 00 2100 SPECIFIC CONSTRUCTION DATE SCHEDULE with a revision ate of 1-26-2021.

PART III – PRETAINING TO THE BIDDING DOCUMENTS

IIIA. The remaining date available to visit the site and review the existing conditions, especially the 1.)Mechanical Room Addition; 2.) the furniture fixtures and equipment that the contractor will be required to label, move and then put back into place where ever the ceiling is to be replaced; and 3.) the work required above the ceilings for the installation of the new 36 WSHP's in the 100, 200 and 300 Halls is as follows:

Wednesday, February 3rd

You must visit between 9:00 - 12:00. Please bring your own ladder and wear a mask. Call the school office the day before visiting the school. The front office phone number is 770-578-2700.

IIIB. QUESTION RECEIVED AFTER THE PRE-BID MEETING

QUESTION #1: Who is the preferred roofing contractor?

ANSWER: There is no preferred roofing contractor. Refer to Addendum 01, Item IIC RE: Section 01 739 – CUTTING AND PATCHING that adds 3.6.L with a revision date of 1-21-2021 and Sheets A210A & A210B for Area A & B Roof Plans for roofing requirements.

QUESTION #2: Is there any duct cleaning required for any existing ductwork?

ANSWER: No.

<u>00 000</u>0-2

QUESTION #3: Is the fire protection scope of work limited to just the Fire Protection Notes added to Drawing P000 in Addendum 1?

ANSWER: No. Refer to General Ceiling Note #14 on sheets A201A & B for additional requirements.

QUESTION #4: Are there any walls and/or doors that are required to be painted?

ANSWER: Walls only as required by SELECTIVE STRUCTURE DEMOLITION - 02 4119.3.7.4.

REMINDERS:

BID DUE DATE: February 4, 2021

TIME: 3:00 PM ET

Submit your bid via email to address in Section 00 020 Invitation for Bid. Virtual Bid Opening, at the link in Section 00 020 Invitation for Bid.

END OF ADDENDUM 02

<u>CPL 15883.00 TABLE OF CONTENTS 00 0010-1</u>

SECTION 00 0010 – TABLE OF CONTENTS

DIVISION 00 – PROC	CUREMENT AND CONTRACTING REQUIREMENTS			
00 0010	Table of Contents			
00 0011	List of Drawings			
00 0012	GDOE Documentation			
00 0200	Invitation to Bid			
00 1010	Instructions to Bidders			
00 2100	Specific Date Construction Schedule	1-26-21		
00 2100		1-20-21		
	Bid Proposal Form	1-21-2021		
00 5100	Agreement Form with Exhibit A			
00 7100	General Conditions			
DIVISION 01 - GENE	RAL REQUIREMENTS			
01 1010	Alternates			
01 2000	General Requirements			
01 3000	Submittals			
01 3100	Construction Schedules			
01 3120	Project Meetings			
01 4000	Testing Laboratory Services			
01 5000	Temporary Facilities			
01 6300	Substitutions			
01 6500	Project Record Documents			
01 6750	Final Cleaning			
01 7000	Contract Closeout	1 21 2021		
01 7390	Cutting and Patching	1-21-2021		
DIVISION 02 – EXIST	TING CONDITIONS			
02 4119	Selective Demolition	1-21-2021		
DIVISION 03 – CONCRETE				
03 3000	Cast-In-Place Concrete			
03 3000	Cust-III-1 face Concrete			
DIVISION 04 – MASONRY (NOT USED)				
DIVISION 05 – METALS				
05 1200	Structural Steel Framing			
05 3100	Steel Decking			
05 5000	Metal Fabrications			
03 3000	Metal Fabrications			
DIVISION 06 – WOOD, PLASTIC, AND COMPOSITES (NOT USED)				
DIVISION 07 – THER	MAL AND MOISTURE PROTECTION			
07 7200	Roof Accessories			
07 8413	Penetration Firestopping			
07 8446	Fire Resistive Joint Systems			
07 9200	Joint Sealants			
01 7200				
DIVISION 08 – OPEN				

CPL 1-21-2021

DIVISION 09 – FINISHES

ADDISON ES HV CPL 15883.00	AC MODIFICATIONS 2021 TABLE OF CONTENTS	00 0010-2
09 5113 09 9123	Acoustical Panel Ceilings Interior Painting	
09 9123	interior rainting	
DIVISION 10 – SP	PECIALTIES (NOT USED)	
DIVISION 11 – EC	QUIPMENT (NOT USED)	
DIVISION 12 – FU	JRNISHINGS (NOT USED)	
DIVISION 13 – SP	PECIAL CONSTRUCTION (NOT USED)	
DIVISION 14 – CO	ONVEYING EQUIPMENT (NOT USED)	
DIVISION 21 – FI	RE SUPPRESSION (NOT USED)	
DIVISION 22 – PL		
22 0519	Meters and Gages for Plumbing Piping	
22 0719	Plumbing Piping Insulation	
22 1116	Domestic Water Piping	
22 1316	Sanitary Waste and Vent Piping	
	EATING VENTILATING AND AIR CONDITIONING	
23 0717	Variable Frequency AC Drive Controllers	
23 0513	Common Motor Requirements	
23 0519	Meters and Gages for HVAC	
23 0523	General-Duty Valves for HVAC Piping	
23 0529	Hangers and Supports	
23 0533	Heat Tracing HVAC Identification	
23 0553		
23 0593 23 0713	Testing, Adjusting, and Balancing Duct Insulation	
23 0715	HVAC Equipment Insulation	
23 0710	HVAC Piping Insulation	
23 0900	Instrumentation and Controls	
23 1123	Facility Natural Gas Piping	
23 2113	Hydronic Piping	
23 2116	Hydronic Piping Specialties	
23 2123	Hydronic Pumps	
23 3113	Metal Ducts	
23 3300	Air Duct Accessories	
23 3423	HVAC Power Ventilators	
23 3713	Diffusers, Registers, and Grilles	
23 3813	Commercial Kitchen Hoods	
23 5216	Condensing Boilers	
23 6500	Cooling Towers	
23 7200	Air-to-Air Energy Recovery Equipment	
23 7413	Packaged, Outdoor, Central-Station Air-Handling Units	
23 8146	Water to Air Unitary Heat Pumps	
DIVISION 26 – EI		
26 0010	General Provisions for Electrical Work	
CPL		1-21-2021

CPL 1-21-2021

CPL 15883.00	TABLE OF CONTENTS	00 0010-3	
26 0510	Electrical Related Work		
26 0519	Low-Voltage Electrical Power Conductors and Cables		
26 0526	Grounding and Bonding for Electrical Systems		
26 0529	Hangers and Supports for Electrical Systems		
26 0533	Raceways and Boxes for Electrical Systems		
26 0553	Identification for Electrical Systems		
26 2200	Low-Voltage Transformers		
26 2416	Panelboards		
26 2726	Wiring Devices		
26 2816	Enclosed Switches		
26 2900	Heat Trace		
DIVISION 27 – COMMUNICATIONS (NOT USED)			
DIVISION 28 – ELECTRONIC SAFETY AND SECURITY			
28 3111	Addressable Fire Alarm Systems		
28 3112	Zoned Fire Alarm Systems	1-21-2021	
DIVISION 31 – EARTHWORK (NOT USED)			
DIVISION 32 – EXTERIOR IMPROVEMENTS (NOT USED)			
DIVISION 33 – UTILITIES (NOT USED)			

END OF SECTION 00 0010

CPL 1-21-2021

THIS PAGE INTENTIONALLY LEFT BLANK

CPL 1-21-2021

SECTION 00 2100 - SPECIFIC DATE CONSTRUCTION SCHEDULE

PART ONE - GENERAL

1.01 DESCRIPTION:

- A. Work Included: A Specific Date Construction Schedule for the project is stated here-in. Dates for Items 1 through 4 may be considered preliminary until such time as Item No. 3 "Notice of Award" is made.
- B. If dates for Items 2 and 3 are maintained, then the dates for Items 4 through 9 become a fixed Construction Schedule.
- C. If the Notice of Award date moves forward, then all subsequent dates for Items 4 through 9 shall move forward by the same number of days, unless otherwise stated in an Addendum. If the Notice of Award date is moved back, then all subsequent dates for items 5 through 9 shall remain the same, unless otherwise stated in an Addendum.

PART TWO - EXECUTION

2.01 GENERAL: The schedule dates for the project shall be adhered to and are the last acceptable dates unless they are modified by change order. All dates indicate midnight unless otherwise stipulated. All work affecting an existing facility shall be accomplished during non class time. The Contractor shall be responsible for maintaining all emergency egress routes in accordance with governing code criteria and security for the building.

2.02 CONSTRUCTION SCHEDULE:

1. ADVERTISEMENT FOR BID: January 5th, 2021

2. BID DATE & TIME: February 4th, 2021, 3:00p.m.

3. CONTRACT AGREEMENT DATE: March 18th, 2021

4. NOTICE OF AWARD: March 19th, 2021

5. START OF CONTRACT TIME:

(10 DAYS AFTER NOTICE OF AWARD OR

ON NOTICE TO PROCEED DATE; March 29th, 2021 WHICHEVER OCCURS FIRST)

6. SUBSTANTIAL COMPLETION: July 16th, 2021

7. ACTUAL DAMAGES OR LIQUIDATED DAMAGES BECOME EFFECTIVE ON DATE OF ITEM #6:

10. FINAL COMPLETION: Sept 17th, 2021

CPL 1-26-21

END OF SECTION 00 2100

CPL 1-26-21