

COBB COUNTY SCHOOL DISTRICT - CONSTRUCTION BID TABSHEET



PROJECT: Addison ES HVAC Modifications 2021	PROJECT NUMBER: BID B2109 / Project # S5K076ADDE		ARCHITECT/ENGINEERS: CPL, Tim Pulver		DATE/TIME: 3:00 PM, February 4, 2021					
BIDDERS	E. ESCHER, INC.		MEJA CONSTRUCTION		OAK CONSTRUCTION GROUP		TRIAD CONSTRUCTION		WATERS MECHANICAL	
	Bid Page	Envelope Adds/Deducts	Bid Page	Envelope Adds/Deducts	Bid Page	Envelope Adds/Deducts	Bid Page	Envelope Adds/Deducts	Bid Page	Envelope Adds/Deducts
BASE BID	\$3,102,000.00		\$2,533,000.00		\$2,300,000.00		\$2,750,000.00		\$2,849,500.00	
Total base Bid with Envelope Adjustments	\$3,102,000.00		\$2,533,000.00		\$2,300,000.00		\$2,750,000.00		\$2,849,500.00	
ALTERNATE 1 - UDS (Utility Distribution System) AND ALL ASSOCIATED WORK IN THE KITCHEN UNDER THE HOOD:	\$58,000.00		\$58,000.00		\$26,250.00		\$41,000.00		\$50,000.00	
ALTERNATE 2 - REPLACING ALL OF THE ROOF TOP GAS PIPING SMALLER THAN 6" DIAMETER ON BOTH THE MAIN BUILDING (AREA A & B) AND THE GYM	\$54,000.00		\$110,000.00		\$63,700.00		\$101,000.00		\$75,000.00	
Total with All Alternates	\$3,214,000.00		\$2,701,000.00		\$2,389,950.00		\$2,892,000.00		\$2,974,500.00	
Total with Recommended Alternates: No. 1 and No. 2	\$3,214,000.00		\$2,701,000.00		\$2,389,950.00		\$2,892,000.00		\$2,974,500.00	
NOTES: The following vendors obtained plans but opted not to submit a Bid: BM&K CONSTRUCTION, GRAPHITE CONSTRUCTION, JOHN F. PENNEBAKER CO., REEVES YOUNG										
I CERTIFY THAT THIS IS A CORRECT TABULATION OF BIDS AS READ ALOUD, AND I HAVE PERSONALLY AND VISUALLY CHECKED THE TABULATION AGAINST THE PROPOSAL FORMS SUBMITTED										

BY: Engineer's signature on File in Procurement

FIRM: Tim Pulver, CPL

DATE: February 4, 2021 at 3:00 PM

The apparent low base bid is: **Oak Construction Group**