



COBB COUNTY SCHOOL DISTRICT - CONSTRUCTION BID TABSHEET

PROJECT: Lost Mtn MS, Hayes ES Cooler/Freezer Replacement; Mount Bethel ES Cooler/Freezer and Kitchen HVAC Replacemet.	PROJECT NUMBER: BID B2114/ Project #S5S005HAYE, S5S005MTBE, S5S005LMTM	ARCHITECT/ENGINEERS: MWL Architecture			DATE/TIME: 3:00 PM, February 16, 2021		
BIDDERS	Diversified Construction of Georgia		Osprey Management		Triad Construction		
	Bid Page	Envelope Adds/Deduct	Bid Page	Envelope Adds/Deduct	Bid Page	Envelope Adds/Deduct	Bid Page Envelope Adds/Deduct
BASE BID	\$1,175,099.62		\$1,416,000.00		\$1,482,000.00		
Total base Bid with Envelope Adjustments	\$1,175,099.62		\$1,416,000.00		\$1,482,000.00		\$0.00
NOTES: The following vendors obtained plans but opted not to submit a Bid: Waters Mechanical							
<i>This is an unofficial tabsheet subject to verification by the CCSD Procurement Services Department. Any award is subject to analysis of alternates, verification of adequate budget, and approval by the appropriate CCSD staff and/or the CCSD Board.</i>							
I CERTIFY THAT THIS IS A CORRECT TABULATION OF BIDS AS READ ALOUD, AND I HAVE PERSONALLY AND VISUALLY CHECKED THE TABULATION AGAINST THE PROPOSAL FORMS SUBMITTED							

Michael W. Levey Architect 2/16/2021

BY: Architect's/Engineer's signature on file in Procurement

FIRM: MWL Architecture

DATE: February 16, 2021

The apparent low base bid is: _____