<table>
<thead>
<tr>
<th>Item #</th>
<th>Description</th>
<th>Manufacturer/Model</th>
<th>Total Cost</th>
</tr>
</thead>
<tbody>
<tr>
<td>1</td>
<td>Milk Cooler</td>
<td>Delfield KC36NU</td>
<td>$8,796.00</td>
</tr>
<tr>
<td>2</td>
<td>Hot Food Counter, 3 Well</td>
<td>Delfield KCS-30-MOD</td>
<td>$2,874.00</td>
</tr>
<tr>
<td>3</td>
<td>Hot Food Counter, 2 Well</td>
<td>Delfield KH-2-NU- MOD</td>
<td>$6,334.00</td>
</tr>
<tr>
<td>4</td>
<td>Cold Food Counter, 4 Well</td>
<td>Delfield KSCS-60-EFP</td>
<td>$11,191.44</td>
</tr>
<tr>
<td>5</td>
<td>Flat Top Counter</td>
<td>Delfield Custom</td>
<td>$3,754.53</td>
</tr>
<tr>
<td>6</td>
<td>Cashier’s Stand</td>
<td>Delfield Custom</td>
<td>$3,114.58</td>
</tr>
</tbody>
</table>

**Total Serving Line Price**: $38,984.15

---

**Awarded vendor outlined in bold.**

---

**Vendor**

- **Cisco**
  - Estimated Delivery Time: 6 Weeks ARO
  - Net 30 Days 08/17/2020

- **Chef Depot**
  - Net 30 Days 6 Weeks ARO
  - Net 30 Days 30 Days ARO

- **Douglas Equipment**
  - Net 30 Days 30 Days ARO
  - Net 30 Days 6 Weeks ARO

- **KaTom restaurant Supply, Inc.**
  - Net 30 Days 6 Weeks ARO

- **Manning Brothers Food Equipment**
  - Net 30 Days 4-6 Weeks after receipt of approved drawings

- **Norvell Fixture & Equipment Co., Inc.**
  - Net 30 Days 4-6 Weeks after receipt of approved drawings

- **Owens Equipment Company, Inc.**
  - Net 30 Days 5-6 Weeks ARO

- **Sam Tell and Son, Inc.**
  - Net 30 Days 45-60 Days ARO

---

**Terms**

- **Cisco**
  - Net 30 Days
  - 6 Weeks ARO

- **Chef Depot**
  - Net 30 Days
  - 6 Weeks ARO

- **Douglas Equipment**
  - Net 30 Days
  - 30 Days ARO

- **KaTom restaurant Supply, Inc.**
  - Net 30 Days
  - 6 Weeks ARO

- **Manning Brothers Food Equipment**
  - Net 30 Days
  - 4-6 Weeks after receipt of approved drawings

- **Norvell Fixture & Equipment Co., Inc.**
  - Net 30 Days
  - 4-6 Weeks after receipt of approved drawings

- **Owens Equipment Company, Inc.**
  - Net 30 Days
  - 5-6 Weeks ARO

- **Sam Tell and Son, Inc.**
  - Net 30 Days
  - 45-60 Days ARO

---

**Estimated Delivery Time**

- **Cisco**: 6 Weeks ARO
- **Chef Depot**: 6 Weeks ARO
- **Douglas Equipment**: 30 Days ARO
- **KaTom restaurant Supply, Inc.**: 6 Weeks ARO
- **Manning Brothers Food Equipment**: 4-6 Weeks after receipt of approved drawings
- **Norvell Fixture & Equipment Co., Inc.**: 4-6 Weeks after receipt of approved drawings
- **Owens Equipment Company, Inc.**: 5-6 Weeks ARO
- **Sam Tell and Son, Inc.**: 45-60 Days ARO